



Republic of the Philippines  
 Department of Agriculture  
 Bureau of Fisheries and Aquatic Resources  
**BIDS AND AWARDS COMMITTEE OFFICE**  
 3/F PCA Bldg., Elliptical Road, Diliman, Quezon City, Philippines 1101  
 Tel. No.: +02. 332. 4661 website: www.bfar.da.gov.ph e-mail: bfarbac2013sec@gmail.com

**SUPPLEMENTAL BID BULLETIN 02**  
 February 23, 2021

**SUBJECT: Bid Reference No: 2020-54A**

**REHABILITATION OF FACILITIES AT THE BFAR-NSTDC (RE-BID)**

This Supplemental Bid Bulletin No. 02 is issued to all participating bidders to clarify, amend and/or modify certain provisions and requirements set forth under the above-entitled procurement project:

**Invitation to Bid:**

From	To
Bid Opening:  <b>February 24, 2021 (Wednesday), 10:00 am</b>	Bid Opening:  <b>March 08, 2021 (Monday), 11:00 am</b>
Deadline of submission and receipt of bids:  <b>February 24, 2021 (Wednesday), 09:30 am.</b>	Deadline of submission and receipt of bids:  <b>March 08, 2021 (Monday), 10:30 am</b>

From		To	
PR No.	Description	PR No.	Description
20-11-1106	Repair of Multi-Purpose Building	<del>20-11-1106</del>	<del>Repair of Multi-Purpose Building-DELETE</del>
20-11-1107	Repair of Two Storey Dormitory Building	<del>20-11-1107</del>	<del>Repair of Two Storey Dormitory Building-DELETE</del>
20-11-1108	Sorsogon Seaweed Processing Plant Location: Brgy. Cabidan, Sorsogon City, Sorsogon	20-11-1108	Sorsogon Seaweed Processing Plant Location: Brgy. Cabidan, Sorsogon City, Sorsogon
20-11-1109	Extension of Two Storey Laboratory Building Location: Brgy. Cabidan, Sorsogon City, Sorsogon	20-11-1109	Extension of Two Storey Laboratory Building Location: Brgy. Cabidan, Sorsogon City, Sorsogon

Approved Budget for the Contract  
(ABC): Php 12,927,797.73

Approved Budget for the Contract  
(ABC): Php

**Technical Specifications:**

<b>FROM</b>			<b>TO</b>		
<b>a. Repair of Multi-Purpose Building</b>			<b>a. Repair of Sorsogon Seaweed Processing Plant</b>		
<b>Location: Brgy. Cabid-an, Sorsogon City, Sorsogon</b>			<b>Location: Brgy. Cabid-an, Sorsogon City, Sorsogon</b>		
<b>Bill of Materials</b>			<b>Bill of Materials</b>		
Description	Quantity	Unit	Description	Quantity	Unit
Mobilization/ Demobilization/	1	lot	Mobilization/ Demobilization/	1	
Stair works	1	unit	Repair of Leaks and Water Proofing	16.68	sq.m
Roof and Roof Framing Works	210	sq.m	Roof and Roof Framing Works		
Mezzanine works	62	sq.m	Painting Works		
Doors and Windows	20	sets			
a. Doors	14		<b>Labor Cost</b>		
b. Windows	780		<b>Indirect Cost</b>		
Painting Works	1	sq.m			
Plumbing Works	1	lot			
Electrical Works	1	lot			
Scaffolding Rental	20	lot			
<b>Labor Cost</b>					
<b>Indirect Cost</b>					
<b>b. Repair of Two Storey Dormitory Building</b>			<b>b. Extension of Two Storey Laboratory Building</b>		
<b>Location: Brgy. Cabid-an, Sorsogon City, Sorsogon</b>			<b>Location: Brgy. Cabid-an, Sorsogon City, Sorsogon</b>		
<b>Bill of Materials</b>			<b>Bill of Materials</b>		
Description	Quantity	Unit	Description	Quantity	Unit
Mobilization/ Demobilization/	1	lot	Mobilization/ Demobilization/	1	lot
Concrete Works	89.43	cu.m	Concrete Works	14.83	cu.m
Roof and Roof Framing Works	230	sq.m	Roof and Roof Framing Works	76	sq.m
Masonry works	396	sq.m	Masonry works	272	sq.m
			Doors and Windows	12	sets
			Tile Works	78.2	sq.m
			Painting Works	1350	sq.m
			Ceiling works	85	sq.m
			Plumbing Works	1	lot
			Electrical Works	1	lot
			Mobilization/ Demobilization/	1	lot

Doors and Windows	39	sets	Concrete Works	14.83	cu.m																													
Tile Works	225	sq.m																																
Painting Works	1012	sq.m	<b>Labor Cost</b>																															
Ceiling works	220	sq.m	<b>Indirect Cost</b>																															
Plumbing Works	1	lot	<p><b>Winning bidder will provide list of manpower and medical certificate upon commencement of work</b></p>																															
Electrical Works	1	lot																																
<b>Labor Cost</b>																																		
<b>Indirect Cost</b>																																		
<p><b>c. Repair of Sorsogon Seaweed Processing Plant</b>  <b>Location: Brgy. Cabid-an, Sorsogon City, Sorsogon</b></p> <p><b>Bill of Materials</b></p> <table border="1"> <thead> <tr> <th>Description</th> <th>Quantity</th> <th>Unit</th> </tr> </thead> <tbody> <tr> <td>Mobilization/ Demobilization/</td> <td>1</td> <td></td> </tr> <tr> <td>Repair of Leaks and Water Proofing</td> <td>16.68</td> <td>sq.m</td> </tr> <tr> <td>Roof and Roof Framing Works</td> <td></td> <td></td> </tr> <tr> <td>Painting Works</td> <td></td> <td></td> </tr> <tr> <td></td> <td></td> <td></td> </tr> <tr> <td><b>Labor Cost</b></td> <td></td> <td></td> </tr> <tr> <td><b>Indirect Cost</b></td> <td></td> <td></td> </tr> </tbody> </table>						Description	Quantity	Unit	Mobilization/ Demobilization/	1		Repair of Leaks and Water Proofing	16.68	sq.m	Roof and Roof Framing Works			Painting Works						<b>Labor Cost</b>			<b>Indirect Cost</b>							
Description	Quantity	Unit																																
Mobilization/ Demobilization/	1																																	
Repair of Leaks and Water Proofing	16.68	sq.m																																
Roof and Roof Framing Works																																		
Painting Works																																		
<b>Labor Cost</b>																																		
<b>Indirect Cost</b>																																		
<p><b>d. Extension of Two Storey Laboratory Building</b>  <b>Location: Brgy. Cabid-an, Sorsogon City, Sorsogon</b></p> <p><b>Bill of Materials</b></p> <table border="1"> <thead> <tr> <th>Description</th> <th>Quantity</th> <th>Unit</th> </tr> </thead> <tbody> <tr> <td>Mobilization/ Demobilization/</td> <td>1</td> <td>lot</td> </tr> <tr> <td>Concrete Works</td> <td>14.83</td> <td>cu.m</td> </tr> <tr> <td>Roof and Roof Framing Works</td> <td>76</td> <td>sq.m</td> </tr> <tr> <td>Masonry works</td> <td>272</td> <td>sq.m</td> </tr> <tr> <td>Doors and Windows</td> <td>12</td> <td>sets</td> </tr> <tr> <td>Tile Works</td> <td>78.2</td> <td>sq.m</td> </tr> <tr> <td>Painting Works</td> <td>1350</td> <td>sq.m</td> </tr> <tr> <td>Ceiling works</td> <td>85</td> <td>sq.m</td> </tr> <tr> <td>Plumbing Works</td> <td>1</td> <td>lot</td> </tr> </tbody> </table>			Description	Quantity	Unit	Mobilization/ Demobilization/	1	lot	Concrete Works	14.83	cu.m	Roof and Roof Framing Works	76	sq.m	Masonry works	272	sq.m	Doors and Windows	12	sets	Tile Works	78.2	sq.m	Painting Works	1350	sq.m	Ceiling works	85	sq.m	Plumbing Works	1	lot		
Description	Quantity	Unit																																
Mobilization/ Demobilization/	1	lot																																
Concrete Works	14.83	cu.m																																
Roof and Roof Framing Works	76	sq.m																																
Masonry works	272	sq.m																																
Doors and Windows	12	sets																																
Tile Works	78.2	sq.m																																
Painting Works	1350	sq.m																																
Ceiling works	85	sq.m																																
Plumbing Works	1	lot																																

Electrical Works	1	lot	
Mobilization/ Demobilization/	1	lot	
Concrete Works	14.83	cu.m	
<b>Labor Cost</b>			
<b>Indirect Cost</b>			

*\*\*\*nothing follows\*\*\**

All other portions of the Bidding Documents affected by these amendments shall be made to conform the same.

Amendments/inclusions/clarifications made herein shall be considered an integral part of the Bidding Documents.

The changes made in the Philippine Bidding Documents (6th Edition, July 2020) are deemed integrated in terms and conditions for this project.  
For further inquiries, please coordinate/call the Bids and Awards Committee Secretariat at Tel. No. 8332-4661 or bac.eps@bfar.da.gov.ph.

Please be guided accordingly.

**ORIGINAL SIGNED**

**ATTY. DEMOSTHENES R. ESCOTO**

Chairman, Bids and Awards Committee