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Glossary of 
Terms, Abbreviations, and Acronyms 

 
ABC ɀ Approved Budget for the Contract. 

ARCC ɀ Allowable Range of Contract Cost.  

BAC ɀ Bids and Awards Committee. 

Bid ɀ A signed offer or proposal to undertake a contract submitted by a bidder in 
response to and in consonance with the requirements of the bidding documents. Also 
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

 

Bidder ɀ Refers to a contractor, manufacturer, supplier, distributor and/or consultant 
who submits a bid in response to the requirements of the Bidding Documents. (2016 
revised IRR, Section 5[d]) 

 

Bidding Documents ɀ The documents issued by the Procuring Entity as the bases for 
bids, furnishing all information necessary for a prospective bidder to prepare a bid for 
the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring 
Entity. (2016 revised IRR, Section 5[e]) 

 

BIR ɀ Bureau of Internal Revenue. 
 

BSP ɀ Bangko Sentral ng Pilipinas. 
 

CDA ɀ Cooperative Development Authority. 
 

Consulting Services ɀ Refer to services for Infrastructure Projects and other types of 
projects or activities of the GOP requiring adequate external technical and professional 
expertise that are beyond the capability and/or capacity of the GOP to undertake such as, 
but not limited to:  
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; 
(iv) construction supervision; (v) management and related services; and (vi) other 
technical services or special studies. (2016 revised IRR, Section 5[i])  

 

Contract ɀ Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods 
and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or 
Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded 
in the Contract Form signed by the parties, including all attachments and appendices 
thereto and all documents incorporated by reference therein. 

 

Contractor ɀ is a natural or juridical entity whose proposal was accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded. Contractor 
as used in these Bidding Documents may likewise refer to a supplier, distributor, 
manufacturer, or consultant. 

 

CPI ɀ Consumer Price Index.



  

DOLE ɀ Department of Labor and Employment. 
 

DTI ɀ Department of Trade and Industry. 
 

Foreign -funded Procurement or Foreign -Assisted Project ɀ Refers to procurement 
whose funding source is from a foreign government, foreign or international financing 
institution as specified in the Treaty or International or Executive Agreement. (2016 
revised IRR, Section 5[b]). 

 

GFI ɀ Government Financial Institution. 
 

GOCC ɀ Government-owned and/or ɀcontrolled corporation. 
 

Goods ɀ Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the transaction 
of public businesses or in the pursuit of any government undertaking, project or activity, 
whether in the nature of equipment, furniture, stationery, materials for construction, or 
personal property of any kind, including non-personal or contractual services such as the 
repair and maintenance of equipment and furniture, as well as trucking, hauling, 
janitorial, security, and related or analogous services, as well as procurement of materials 
ÁÎÄ ÓÕÐÐÌÉÅÓ ÐÒÏÖÉÄÅÄ ÂÙ ÔÈÅ 0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙ ÆÏÒ ÓÕÃÈ ÓÅÒÖÉÃÅÓȢ 4ÈÅ ÔÅÒÍ ȰÒÅÌÁÔÅÄȱ ÏÒ 
ȰÁÎÁÌÏÇÏÕÓ ÓÅÒÖÉÃÅÓȱ ÓÈÁÌÌ ÉÎÃÌÕÄÅȟ ÂÕÔ ÉÓ ÎÏÔ ÌÉÍÉÔÅÄ ÔÏȟ ÌÅÁÓÅ ÏÒ ÐÕÒÃÈÁÓÅ ÏÆ ÏÆfice space, 
media advertisements, health maintenance services, and other services essential to the 
operation of the Procuring Entity. (2016 revised IRR, Section 5[r])  

 

GOP ɀ Government of the Philippines. 
 

Infrastructure Projects ɀ Include the construction, improvement, rehabilitation, 
demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 
seaports, communication facilities, civil works components of information technology 
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 
solid waste management systems, shore protection, energy/power and electrification 
facilities, national buildings, school buildings, hospital buildings, and other related 
construction projects of the government. Also referred to as civil works or works. (2016 
revised IRR, Section 5[u]) 

 

LGUs ɀ Local Government Units. 
 

NFCC ɀ Net Financial Contracting Capacity. 
 

NGA ɀ National Government Agency. 
 

PCAB ɀ Philippine Contractors Accreditation Board. 
 

PhilGEPS - Philippine Government Electronic Procurement System. 
 

Procurement Project ɀ refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the 
agency which shall be consolidated in the procuring entity's Annual Procurement Plan. 
(GPPB Circular No. 06-2019 dated 17 July 2019) 



  

PSA ɀ Philippine Statistics Authority. 
 

SEC ɀ Securities and Exchange Commission. 

SLCC ɀ Single Largest Completed Contract. 

UN ɀ United Nations. 

 

 



 

 
Republic of the Philippines  
Department of Agriculture  

Bureau of Fisheries and Aquatic Resources  

BIDS AND AWARDS COMMITTEE OFFICE 
3/F PCA Bldg., Elliptical Road, Diliman, Quezon City, Philippines 1101 

Tel. No.: +02. 332. 4661  website: www.bfar.da.gov.ph /e -mail: bfarbac2013sec@gmail.com  

 
 

 
 

 

INVITATION TO BID FOR: 
BID REFERENCE NO. 2020 -51-A (RE-BIDDING) 

ȰENGINEERING SERVICES, LABOR AND MATERIALS FOR THE 
REHABILITATION OF PONDS AT BFAR-NBFTC PAGBILAO, 

QUEZON.ȱ 
 

1. The Department of Agriculture - Bureau of Fisheries and Aquatic Resources (DA-
BFAR), through the Stimulus Fund intends to apply the sum of One Million Nine 
Hundred Sixty Nine Thousand Four Hundred Forty Eight  Pesos and Twenty 
Seven Centavos (PhP 1,969,448.27 ) being the ABC to payment under the 
contract for Bid Reference No. 2020 -51-A (Re-bidding)  entitled 
ȰENGINEERING SERVICES, LABOR AND MATERIALS FOR THE 
REHABILITATION OF PONDS AT BFAR-NBFTC PAGBILAO, QUEZONȢȱ 

 
 Bids received in excess of the ABC shall be automatically rejected at bid opening. 

 
PR No. Lot 

no. 
Description  Approved 

Budget for 
the Contract 
(ABC) (PhP) 

Bidding 
Documents 
Fee (PhP) 

20-11-1081  1 

 
Engineering Services, 

Labor and Materials for 
the Rehabilitation of 

Ponds at BFAR-NBFTC 
Pagbilao, Quezon. 

 

1,969,448.27  2,000.00 

 
 

2. The DA-BFAR now invites bids for the above Procurement Project. Completion of 
the Works is required (specified in GCC Clause 2). Bidders should have completed 
a contract similar to the Project. The description of an eligible bidder is contained 
in the Bidding Documents, particularly, in Section II (Instructions to Bidders). 

 
3. Bidding will be conducted through open competitive bidding procedures using 

non- ÄÉÓÃÒÅÔÉÏÎÁÒÙ Ȱpass/failȱ ÃÒÉÔÅÒÉÏÎ ÁÓ ÓÐÅÃÉÆÉÅÄ ÉÎ ÔÈÅ ςπρφ ÒÅÖÉÓÅÄ 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184. And in 
accordance with the procedural guidelines under BAC Resolution No. 2020-55, 
attached ÈÅÒÅÔÏ ÁÓ !ÎÎÅØ ! Ȱ!ÄÏÐÔÉÏÎ ÏÆ 'ÕÉÄÅÌÉÎÅÓ ÆÏÒ ÔÈÅ %ÌÅÃÔÒÏÎÉÃ 3ÕÂÍÉÓÓÉÏÎ 
of Bids in accordance with GPPB Resolution 09-ςπςπȱȢ 

 

http://www.bfar.da.gov.ph/


 

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or 
organizations with at least sixty percent (60%) interest or outstanding capital 
stock belonging to citizens of the Philippines, and to citizens or organizations of a 
country the laws or regulations of which grant similar rights or privileges to 
Filipino citizens, pursuant to RA No. 5183. 

 
4. Prospective Bidders may obtain further information from the BFAR BAC Secretariat 

through electronic mailing address given below, and inspect of the Bidding 
Documents at www.bfar.da.gov.ph. 

 
5. A complete set of Bidding Documents may be acquired by interested Bidders at 3rd  

Floor, BAC Office, Elliptical Road, Diliman, Quezon City and/or through 
electronic means  and upon payment of a non-refundable fee for the Bidding 
Documents in the amount stated above. The Procuring Entity shall allow the 
bidder to present its proof of payment for the fees by in person, or through 
electronic means. 

 
6. The DA-BFAR will hold a Pre-Bid Conference1 through a video conference call 

using Zoom application on February 23, 2021  (Tuesday), 10:00 A.M. which shall 
be open to prospective bidders who have successfully completed registration one 
(1) calendar day prior to the pre-bid conference using Google Form which can be 
accessed here: https://forms.gle/9PassK7oCipk8iXD6 

 

7. Bids must be duly received by the BAC Secretariat through electronic submission 
in accordance with the BFAR BAC procedure for online bidding stated in Annex A 
simultaneously with the submission of the printed copies as indicated in the BDS 
Clause 15. The deadline of manual submission and receipt of bids is on March 8, 
2021  (Monday), 9:30 A.M. at the BFAR-BAC Office, 3rd flr., PCA Main Bldg., Elliptical 
Road, Diliman, Q.C; while the electronic documents shall be submitted at the 
bac.eps@bfar.da.gov.ph 

 
8. All bids must be accompanied by a bid security in any of the acceptable forms and 

in the amount stated in ITB Clause 15. 
 

9. Bid opening shall be held through a video conference call using Zoom application 
on March 8, 2021 (Monday), 10:00 A.M.  Bids will be opened in accordance with 
the BFAR BAC procedure for online bidding stated in Annex A. Late bids shall not be 
accepted. 

 
10. Bidders are advised to submit their bids in accordance with the BFAR BAC 

procedure for online bidding as well as for the printed copies as provided under ITB 
Clause 10 and Clause 11.  

 
11. The DA-BFAR reserves the right to reject any and all bids, declare a failure of 

bidding, or not award the contract at any time prior to contract award in 
accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, 
without thereby incurring any liabili ty to the affected bidder or bidders. 

                                                     
1 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a Pre-

Bid Conference.  

https://forms.gle/9PassK7oCipk8iXD6
mailto:bac.eps@bfar.da.gov.ph


 

 
12. For further information, please refer to: 

 
BFAR-BAC Secretariat 
Address: 3rd Floor, BAC Office Elliptical Road, Diliman, Quezon City. 
Email: bac.eps@bfar.da.gov.ph 
Telephone number: 02-8332-4661 

 Website address: www.bfar.da.gov.ph 
 

13. You may visit the following websites: 
 

For downloading of Bidding Documents: www.bfar.da.gov.ph 

 
Issued this 15th day of February, 2021. 

 
 
 

 
ATTY. DEMOSTHENES R. ESCOTO 

BAC Chairperson 



 

 

 

 

 

 

 

 

 

 

 

Section II. Instructions to Bidders  
 



 

1. Scope of Bid 
 

The DA-BFAR wishes to receive Bids for the ȰENGINEERING SERVICES, LABOR 
AND FOR THE REHABILITATION OF PONDS AT BFAR-NBFTC PAGBILAO, 
QUEZONȢȱ with identification number 2020 -51-A (Re-bidding) . 

 
The 0ÒÏÃÕÒÅÍÅÎÔ 0ÒÏÊÅÃÔ ɉÒÅÆÅÒÒÅÄ ÔÏ ÈÅÒÅÉÎ ÁÓ Ȱ0ÒÏÊÅÃÔȱɊ ÉÓ ÃÏÍÐÏÓÅÄ ÏÆ /ÎÅ ɉρɊ 
Lot, the details of which are described in Section VII (Technical Specifications). 

 

2. Funding  Information  
 

2.1. The GOP through the source of funding as indicated below for FY 2020 in 
the amount of One Million Nine Hundred Sixty Nine Thousand Four 
Hundred Forty Eight Pesos and Twenty Seven Centavos (PhP 
1,969,448.27 ). 

 
2.2. The source of funding is ÕÎÄÅÒ ȰBayanihan to Recover as One Actȱ. (Available 

for release, obligation and disbursement not later than June 30, 2021 as per 
DBM-NBC circular no. 585 dated January 26, 2021. 

 

3. Bidding Requirements  
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while the 
herein clauses shall serve as the secondary source thereof. 

 
Any amendments made to the IRR and other GPPB issuances shall be applicable 
only to the ongoing posting, advertisement, or invitation to bid by the BAC through 
the issuance of a supplemental or bid bulletin. 

 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the 
conditions 



 

for this Project, such as the location and the nature of the work; (b) climatic 
conditions; (c) transportation facilities; (c) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location 
and availability of construction aggregates and other materials, labor, water, 
electric power and access roads; and (d) other factors that may affect the cost, 
duration and execution or implementation of the contract, project, or work and 
examine all instructions, forms, terms, and project requirements in the Bidding 
Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive  Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the contract. 
They or through an agent shall not engage in corrupt, fraudulent, collusive, 
ÃÏÅÒÃÉÖÅȟ ÁÎÄ ÏÂÓÔÒÕÃÔÉÖÅ ÐÒÁÃÔÉÃÅÓ ÄÅÆÉÎÅÄ ÕÎÄÅÒ !ÎÎÅØ Ȱ)ȱ ÏÆ ÔÈÅ ςπρφ ÒÅÖÉÓÅÄ 
IRR of RA No. 9184 or other integrity violations in competing for the Project. 

 

5. Eligible  Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 

 
5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
ÃÕÒÒÅÎÔ ÐÒÉÃÅÓ ÕÓÉÎÇ ÔÈÅ 03!ȭÓ #0)ȟ ÅØÃÅÐÔ ÕÎÄÅÒ ÃÏÎÄÉÔÉÏÎÓ ÐÒÏÖÉded for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184. 

 
! ÃÏÎÔÒÁÃÔ ÉÓ ÃÏÎÓÉÄÅÒÅÄ ÔÏ ÂÅ ȰÓÉÍÉÌÁÒȱ ÔÏ ÔÈÅ ÃÏÎÔÒÁÃÔ ÔÏ ÂÅ ÂÉÄ ÉÆ ÉÔ ÈÁÓ 
the major categories of work stated in the BDS. 

 
5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on 
another track record requirement, as specified in the Bidding Document 
prepared for this purpose. 

 
5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 

of the 2016 IRR of RA No. 9184. 
 

6. Origin of Associated  Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of the 
UN. 

 

7. Subcontracts  
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed 
by the Procuring Entity as stated herein, but in no case more than fifty 
percent (50%) of the Project. 



 

The Procuring Entity has prescribed that: 
 

a. Subcontracting is allowed. The portions of Project and the 
maximum percentage allowed to be subcontracted are indicated in 
the BDS, which shall not exceed fifty percent (50%) of the 
contracted Works. 

 
7.1. The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility 
criterial stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 
revised IRR of RA No. 9184 pursuant to Section 23.1 thereof. 

 
7.2. The Supplier may identify its subcontractor during the contract 

implementation stage. Subcontractors identified during the bidding may be 
changed during the implementation of this Contract. Subcontractors must 
submit the documentary requirements under Section 23.1 of the 2016 
revised IRR of RA No. 9184 and comply with the eligibility criteria specified 
in ITB Clause 5 to the implementing or end-user unit. 

 
7.3. Subcontracting of any portion of the Project does not relieve the Contractor 

of any liability or obligation under the Contract. The Supplier will be 
responsible for the acts, defaults, and negligence of any subcontractor, its 
ÁÇÅÎÔÓȟ ÓÅÒÖÁÎÔÓȟ ÏÒ ×ÏÒËÍÅÎ ÁÓ ÆÕÌÌÙ ÁÓ ÉÆ ÔÈÅÓÅ ×ÅÒÅ ÔÈÅ #ÏÎÔÒÁÃÔÏÒȭÓ Ï×Î 
acts, defaults, or negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid  Conference 

The Procuring Entity will hold a pre-bid conference for this Project through a 
video conference call using Zoom application on February 23, 2021 (Tuesday), 
10:00 A.M. which shall be open to prospective bidders who have successfully 
completed registration one (1) calendar day prior to the pre-bid conference using 
Google Form as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding  Documents  
 

Prospective bidders may request for clarification on and/or interpretation of any 
part of the Bidding Documents. Such requests must be in writing and received by 
the Procuring Entity, either at its given address or through electronic mail 
indicated in the IB, at least ten (10) calendar days before the deadline set for the 
submission and receipt of Bids. 

 

10. Documents  Comprising  the Bid:  Eligibility  and
Technical Components 

10.1. The first envelope shall contain the eligibility and technical documents of 
the Bid as specified in Section IX. Checklist of Technical and Financial 
Documents . 



 

10.2. If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other than 
English, it must be accompanied by a translation in English, which shall be 
authenticated by the appropriate Philippine foreign service establishment, 
post, or the equivalent office havÉÎÇ ÊÕÒÉÓÄÉÃÔÉÏÎ ÏÖÅÒ ÔÈÅ ÆÏÒÅÉÇÎ ÂÉÄÄÅÒȭÓ 
affairs in the Philippines. For Contracting Parties to the Apostille 
Convention, only the translated documents shall be authenticated through 
an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. 
The English translation shall govern, for purposes of interpretation of the 
bid. 

 
10.3. A valid PCAB License is required, and in case of joint ventures, a valid 

special PCAB License, and registration for the type and cost of the contract 
for this Project. Any additional type of Contractor license or permit shall be 
indicated in the BDS. 

 
10.4. ! ,ÉÓÔ ÏÆ #ÏÎÔÒÁÃÔÏÒȭÓ ËÅÙ ÐÅÒÓÏÎÎÅÌ ɉÅȢÇȢȟ 0ÒÏÊÅÃÔ -ÁÎÁÇÅÒȟ 0ÒÏÊÅÃÔ 

Engineers, Materials Engineers, and Foremen) assigned to the contract to 
be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet the required minimum years of 
experience set in the BDS. 

 
10.5. ! ,ÉÓÔ ÏÆ #ÏÎÔÒÁÃÔÏÒȭÓ ÍÁÊÏÒ ÅÑÕÉÐÍÅÎÔ ÕÎÉÔÓȟ ×ÈÉÃÈ ÁÒÅ Ï×ÎÅÄȟ ÌÅÁÓÅÄȟ 

and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be, must meet 
the minimum requirements for the contract set in the BDS. 

 

11. Documents Comprising the Bid: Financia l Component  

11.1. The second bid envelope shall contain the financial documents for the Bid 
as specified in Section IX. Checklist of Technical and Financial  
Documents . 

 
11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR 
of RA No. 9184. 

 

12. Alternative  Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications. Unless there is a value engineering clause in the BDS, alternative 
Bids shall not be accepted. 

 

13. Bid  Prices 



 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during  
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines. 

 

14. Bid and Payment  Currencies  
 

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for purposes 
of bid evaluation, Bids denominated in foreign currencies shall be 
converted to Philippine currency based on the exchange rate as published 
in the BSP reference rate bulletin on the day of the bid opening. 

 
14.2. Payment of the contract price shall be made in Philippine Pesos. 

15. Bid  Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less than 
the percentage of the ABC in accordance with the schedule in the BDS. 

 
15.2. The Bid and bid security shall be valid until July 06, 2021 . Any bid not 

accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive. 

 

16. Sealing and Marking of Bids  
 
Each Bidder shall submit one (1) original and two (2) printed copies of the first and 
second components of its Bid and an electronic copy which must be digitally signed. 
In the event that the electronic copy cannot be submitted, opened or is corrupted, 
the BAC will proceed with the opening of the submitted original hard copy. 
 

17. Deadline for Submission of  Bids 
 

The Bidder shall submit bids on or before March 8, 2021 (Monday), 9:30 A.M.  at 
the BFAR-BAC Office, 3rd flr., PCA Main Bldg., Elliptical Road, Diliman, Q.C., and 
bac.eps@bfar.da.gov.ph as indicated in paragraph 7 of the IB.



 

18. Opening and Preliminary Examination of  Bids 
 

18.1. The BAC shall open the Bids on March 8, 2021 (Mon day), 10:00 A.M via 
ÖÉÄÅÏ ÃÏÎÆÅÒÅÎÃÅ ÔÈÒÏÕÇÈ Ȱ:ÏÏÍȱ ÁÐÐÌÉÃÁÔÉÏÎȢ "ÉÄÓ ×ÉÌÌ ÂÅ ÏÐÅÎÅÄ ÉÎ 
accordance with the BFAR BAC procedure for online bidding as stated in 
ÔÈÅ Ȱ"ÉÄÄÅÒȭÓ ËÉÔ 6))ȱ ÁÓ ÓÐÅÃÉÆÉÅÄ ÉÎ ÐÁÒÁÇÒÁÐÈ ω ÏÆ ÔÈÅ )"Ȣ 

 
In case the Bids cannot be opened as scheduled due to justifiable reasons, 
the rescheduling requirements under Section 29 of the 2016 revised IRR of 
RA No. 9184 shall prevail. 

 
18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of  Bids 
 

19.1. 4ÈÅ 0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙȭÓ "!# ÓÈÁÌÌ ÉÍÍÅÄÉÁÔÅÌÙ ÃÏÎÄÕÃÔ Á ÄÅÔÁÉÌÅÄ 
ÅÖÁÌÕÁÔÉÏÎ ÏÆ ÁÌÌ "ÉÄÓ ÒÁÔÅÄ Ȱpassedȱ ÕÓÉÎÇ ÎÏÎ-discretionary pass/fail 
criteria. The BAC shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184. 

 
19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened 
and evaluated simultaneously so as to determine the Bid or combination of 
Bids offering the lowest calculated cost to the Procuring Entity. Bid Security 
as required by ITB Clause 16 shall be submitted for each contract (lot) 
separately. 

 
19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 
all the lots participated in by the prospective Bidder. 

 

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the 
Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS. 

 

21. Signing of the Contract  
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 
shall form part of the Contract. Additional Contract documents are indicated in the 
BDS. 



 

 
 
 
 
 
 
 
 

 

 

 

 

 

 

Section III. Bid Data Sheet 
 



 

Bid Data Sheet 
 

ITB Clause  

5.2 23.4.2.4 The prospective bidder must have completed an SLCC that is 
similar to the contract to be bid, and whose value, adjusted to current 
prices using the PSA consumer price indices, must be at least fifty percent 
(50%) of the ABC to be bid: Provided, however, That contractors under 
Small A and Small B categories without similar experience on the contract 
to be bid may be allowed to bid if the cost of such contract is not more than 
the Allowable Range of Contract Cost (ARCC) of their registration based 
on the guidelines as prescribed by the PCAB. 

7.1 Deploy local skilled pond workers, per existing sub-contracting GPPB 
rules for infrastructure type of projects (i.e. 50% of total cost). 

10.3 A valid and current Philippine Contractors Accreditation Board (PCAB) 
License with Principal Classification in General Building and/or General 
Engineering with Minimum Size Range Small B and Minimum License 
Category C & D.  

10.4 The key personnel must meet the required minimum years of experience 
set 
below: 
Key Personnel General Experience                           Relevant 
Experience 
Project Manager   Construction management                            Five (5) years 
Civil Engineer        Structural design, surveying civil works   Five (5) years  
Foreman                  Field work supervision                                   Five (5) years 

10.5 The minimum major equipment requirements are the 
following: Equipment                 Capacity         Number of Units 
 
QTY UNIT ITEMS DESCRIPTION / SPECIFICATION 

6 Set Digging blade, shovel, hoe, bolo, pontoon etc. 
3 Set Field tape measure, pegs and guy-lines  

 

12 No further instructions.  

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts: 

a. The amount of not  less than PhP 39,388.96 [two percent (2%) of 
ABC], ÉÆ ÂÉÄ ÓÅÃÕÒÉÔÙ ÉÓ ÉÎ ÃÁÓÈȟ ÃÁÓÈÉÅÒȭÓȾÍÁÎÁÇÅÒȭÓ ÃÈÅÃËȟ ÂÁÎË 
draft/guarantee or irrevocable letter of credit; 

 
b. The amount of not less than PhP 98,472.41  [five percent (5%) of 

ABC] if bid security is in Surety Bond. 
16 Each Bidder shall submit one (1) original and two (2) printed copies of the first 

and second components of its Bid and an electronic copy which must be digitally 

signed.  

In the event that the electronic copy cannot be submitted, opened or is corrupted, 

the BAC will proceed with the opening of the submitted original hard copy.  

 



 

 

 
 

A. LABELLING AN D MARKING INSTRUCTIONS FOR THE SUBMISSION 

OF HARD COPIES. 

 

1. Main envelope shall: 

 (a) bear addressed to the Procuring Entityôs BAC; 

 (b) bear the specific identification/Bid ref. no. of this bidding; 

 (c) contain the name of the contract/Project Title to be bid; 

 (d) bear the Company name, address and contact details of 

 the Bidder; 

 (e) bear a warning ñDO NOT OPEN BEFORE (the date and 

 time of opening of Bids).ò 

2. Bidders shall enclose the First component (Eligibility and Technical 

documents) and Second components (Financial documents) of their bid. 

3. Each Bidder shall submit one (1) original and two (2) copies of the first and 

second components of its bid. 

4. The inner envelopes of the first and second component shall be similarly sealed 

and duly marked as Original, Copy 1 and Copy 2. 

5. Each components must contain Table of Contents and all documents attached 

should be properly tabbed and bound. 

6. All pages should be signed by the bidderôs authorized representative. 

 

B. GUIDELINES ON ELECTRONIC SUBMISSION AND RECEIPT OF  

BIDS: 

 

1. Electronic submission of bids should be in BAC google forms. 

2. Please refer to BFAR-BAC Online Bidding Procedure for more details. 

 

*** In the event that the electronic copy cannot be submitted, opened or is 

corrupted, the BAC will proceed with the opening of the submitted original hard 

copy. 

 

19.2 No further instructions.  

20 No further instructions. 



 

21 Additional contract documents relevant to the Project that may be required 
by existing laws and/or the Procuring Entity, such as construction schedule 
and S- curve, manpower schedule, construction methods, equipment 
utilization schedule, construction safety and health program approved by 
the DOLE, and other acceptable tools of project scheduling. 



 

 

 

 

 

 

 

 

 

 

Section IV. General Conditions of Contract 
 



 

1. Scope of Contract  
 

This Contract shall include all such items, although not specifically mentioned, that 
can be reasonably inferred as being required for its completion as if such items 
were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 
revised IRR, including the Generic Procurement Manual, and associated issuances, 
constitute the primary source for the terms and conditions of the Contract, and 
thus, applicable in contract implementation. Herein clauses shall serve as the 
secondary source for the terms and conditions of the Contract. 

 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 
procurement activities, the advertisement, posting, or invitation of which were 
issued after the effectivity of the said amendment. 

 

2. Sectional Completion of Works  
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and 
the Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of 
the Works). 

 

3. Possession of Site 
 

3.1. The Procuring Entity shall give possession of all or parts of the Site to the 
Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works. If the Contractor suffers delay 
or incurs cost from failure on the part of the Procuring Entity to give 
possession in accordance with the terms of this clause, the Procuring 
%ÎÔÉÔÙȭÓ 2ÅÐÒÅÓÅÎÔÁÔÉÖÅ ÓÈÁÌÌ ÇÉÖÅ ÔÈÅ #ÏÎÔÒÁÃÔÏÒ Á #ÏÎÔÒÁÃÔ 4ÉÍÅ %ØÔÅÎÓÉÏÎ 
and certify such sum as fair to cover the cost incurred, which sum shall be 
paid by Procuring Entity. 

 
3.2. If possession of a portion is not given by the above date, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities. 
The resulting adjustments in contract time to address such delay may be 
ÁÄÄÒÅÓÓÅÄ ÔÈÒÏÕÇÈ ÃÏÎÔÒÁÃÔ ÅØÔÅÎÓÉÏÎ ÐÒÏÖÉÄÅÄ ÕÎÄÅÒ !ÎÎÅØ Ȱ%ȱ ÏÆ ÔÈÅ 
2016 revised IRR of RA No. 9184. 

 

4. 4ÈÅ #ÏÎÔÒÁÃÔÏÒȭÓ /ÂÌÉÇÁÔÉÏÎÓ 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works. 

 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 



 

5. Performance  Security  
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any 
of the forms prescribed in Section 39 of the 2016 revised IRR. 

 
5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant 
to RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with 
labor, materials and/or equipment for the performance of this Contract. 

 

6. Site Investigation  Reports  
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

 

7. Warranty  

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GOP in his favor shall be offset to 
recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-

on force majeure, shall cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity. Specific duration of 
the warranty is found in the SCC. 

 
7.3. The structural and architectural design, including bill of material estimates 

of the proposed bridge to be submitted and pond engineering survey shall 
be duly signed and endorsed by professionals of good standing per the rolls 
of Professional Regulatory Commission (PRC). 

 

8. Liability of the  Contractor  

Subject to additional provisions, if any, set forth in the SCCȟ ÔÈÅ #ÏÎÔÒÁÃÔÏÒȭÓ 
liability under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 
and severally liable to the Procuring Entity. 

 

9. Termination for Other  Causes 



 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4.



 

 

10. Dayworks  
 

3ÕÂÊÅÃÔ ÔÏ ÔÈÅ ÇÕÉÄÅÌÉÎÅÓ ÏÎ 6ÁÒÉÁÔÉÏÎ /ÒÄÅÒ ÉÎ !ÎÎÅØ Ȱ%ȱ ÏÆ ÔÈÅ ςπρφ ÒÅÖÉÓÅÄ )22 
of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
#ÏÎÔÒÁÃÔÏÒȭÓ "ÉÄ ÓÈÁÌÌ ÂÅ ÕÓÅÄ ÆÏÒ ÓÍÁÌÌ ÁÄÄÉÔÉÏÎÁÌ ÁÍÏÕÎÔÓ ÏÆ ×ÏÒË ÏÎÌÙ ×ÈÅÎ ÔÈÅ 
0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙȭÓ 2ÅÐÒÅÓÅÎÔÁÔÉÖÅ ÈÁÓ ÇÉÖÅÎ ×ÒÉÔÔÅÎ ÉÎÓÔÒÕÃÔÉÏÎÓ ÉÎ ÁÄÖÁÎÃÅ ÆÏÒ 
additional work to be paid for in that way. 

 

11. Program of  Work  

11.1. The #ÏÎÔÒÁÃÔÏÒ ÓÈÁÌÌ ÓÕÂÍÉÔ ÔÏ ÔÈÅ 0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙȭÓ 2ÅÐÒÅÓÅÎÔÁÔÉÖÅ ÆÏÒ 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC. 

 
11.2. 4ÈÅ #ÏÎÔÒÁÃÔÏÒ ÓÈÁÌÌ ÓÕÂÍÉÔ ÔÏ ÔÈÅ 0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙȭÓ 2ÅÐÒÅÓÅÎÔÁÔÉÖÅ ÆÏÒ 

approval an updated Program of Work at intervals no longer than the 
period stated in the SCC. If the Contractor does not submit an updated 
Program of Work within this perioÄȟ ÔÈÅ 0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙȭÓ 2ÅÐÒÅÓÅÎÔÁÔÉÖÅ 
may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been submitted. 

 

12. Instru ctions, Inspections and  Audits  

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
#ÏÎÔÒÁÃÔÏÒȭÓ ÁÃÃÏÕÎÔÓ ÁÎÄ ÒÅÃÏÒÄÓ ÒÅÌÁÔÉÎÇ ÔÏ ÔÈÅ ÐÅÒÆÏÒÍÁÎÃÅ ÏÆ ÔÈÅ #ÏÎÔÒÁÃÔÏÒ 
and to have them audited by auditors of the GOP or the Procuring Entity, as may 
be required. 

 

13. Advance Payment  
 

The Procuring Entity shall, upon a written request of the Contractor which shall 
be submitted as a Contract document, make an advance payment to the Contractor 
in an amount not exceeding fifteen percent (15%) of the total contract price, to be 
made in lump sum, or at the most two installments according to a schedule 
specified in the SCCȟ ÓÕÂÊÅÃÔ ÔÏ ÔÈÅ ÒÅÑÕÉÒÅÍÅÎÔÓ ÉÎ !ÎÎÅØ Ȱ%ȱ ÏÆ ÔÈÅ ςπρφ ÒÅÖÉÓÅÄ 
IRR of RA No. 9184. 

 

14. Progress Payments  
 

The Contractor may submit a request for payment for Work accomplished. Such 
ÒÅÑÕÅÓÔÓ ÆÏÒ ÐÁÙÍÅÎÔ ÓÈÁÌÌ ÂÅ ÖÅÒÉÆÉÅÄ ÁÎÄ ÃÅÒÔÉÆÉÅÄ ÂÙ ÔÈÅ 0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙȭÓ 
Representative/Project Engineer. Except as otherwise stipulated in the SCC,  
materials and equipment delivered on the site but not completely put in place shall 
not be included for payment. 



 

15. Operating and Maintenance  Manuals 
 

15.1. )Æ ÒÅÑÕÉÒÅÄȟ ÔÈÅ #ÏÎÔÒÁÃÔÏÒ ×ÉÌÌ ÐÒÏÖÉÄÅ ȰÁÓ ÂÕÉÌÔȱ $ÒÁ×ÉÎÇÓ ÁÎÄȾÏÒ 
operating and maintenance manuals as specified in the SCC. 

 
15.2. If the Contractor does not provide the Drawings and/or manuals by the 

ÄÁÔÅÓ ÓÔÁÔÅÄ ÁÂÏÖÅȟ ÏÒ ÔÈÅÙ ÄÏ ÎÏÔ ÒÅÃÅÉÖÅ ÔÈÅ 0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙȭÓ 
2ÅÐÒÅÓÅÎÔÁÔÉÖÅȭÓ ÁÐÐÒÏÖÁÌȟ ÔÈÅ 0ÒÏÃÕÒÉÎÇ %ÎÔÉÔÙȭÓ 2ÅÐÒÅÓÅÎÔÁÔÉÖÅ ÍÁÙ 
withhold the amount stated in the SCC from payments due to the 
Contractor. 



 

 

 

 

 

 

 

 

 

 

Section V. Special Conditions of Contract 
 
 



 

Special Conditions of Contract  
 

GCC Clause  

2 The Intended Completion Dates are the following: 
 

a. All items shall be delivered at DA-BFAR NBFTC, Palsabangon, 
Pagbilao, Quezon Province; 

b. Pond rehabilitation shall commence upon the start of Dry 
Season over the site, or on March 1, 2021 the latest and must 
be completed by May 30, 2021, the latest. 

c. DA-BFAR NBFTC shall not provide housing support to 
staff/workers of the Service Provider/Supplier. 
 

3.1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor. 

6 None. 

7.2 Five (5) years. 

10 No day works are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 
%ÎÔÉÔÙȭÓ 2ÅÐÒÅÓÅÎÔÁÔÉÖÅ within seven (7) days upon receipt of the 
Notice of Proceed. 

11.2 The period between Program of Work updates is thirty (30)  days. 

 
The amount to be withheld for late submission of an updated Program 
of Work is five percent (5%) of the previous work accomplishment . 

13 The amount of the advance payment is fifteen  (15%)  of the Contract 
Price. 

14 No further instructions. 

15.1 The date ÂÙ ×ÈÉÃÈ ȰÁÓ-ÂÕÉÌÔȱ ÄÒÁ×ÉÎÇÓ ɉ/ÎÅ ÏÒÉÇÉÎÁÌ ÃÏÐÙ ÉÎ 42!#).' 
PAPER ɀ 105/110 tyke., two blue print copies and electronic file in 
DVD disc) are required to be submitted before the release of final 
payment. 

15.2 No final payment shall be made by the DA-BFAR unless the Contractor 
prepares and submits the required as-built plans. 
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Section VI. Specifications 

 
LOT 1  

(PROJECT PACKAGE)            :  ENGINEERING SERVICES, LABOR AND MATERIALS FOR THE 
REHABILITATION OF PONDS AT BFAR-NBFTC PAGBILAO, 
QUEZON. 

 
Approved Budget for  
the Contract (ABC)           :   PhP 1,969,448.27  
 
 
 

TERMS OF REFERENCE 

 

1. BACKGROUND 

 

The BFAR National Brackishwater Fisheries Technology Center (NBFTC) in Pagbilao, 
Quezon was established in 1978 as the site for the production of brackishwater species 
particularly milkfish and tiger prawn. In 1986, it expanded its scope to other saltwater species 
such as grouper, siganid, spotted scat, seabass, mangrove snapper, salt-tolerant tilapia and 
mudcrab. At present, the BFAR-NBFTC focuses on the development and production of mud 
crab and oyster.  

 

From the time when BFAR-NBFTC was constructed four decades ago, no major 
rehabilitation was done to pond facilities, except for the periodic pond repair and 
maintenance. In spite of the repair and maintenance, most of the pond dikes have eroded due 
to constant exposure to wind and water. Moreover, the Center is located where typhoons 
crossed over frequently, mostly during the third and fourth quarter of the year. Strong 
typhoons coinciding with high spring tides caused flashfloods that reached half-meter from 
the ground, and in some instances caused damage to perimeter dikes. There is a need, 
therefore, to repair and strengthen the pond dikes at BFAR-NBFTC.  The rehabilitation of the 
pond facilities will help increase the survival rate of the stock and the productivity of the pond 
area.  

 
Finally, there is a need to construct a light or hanging bridge that would link Phase 2 

site to the rest of the DA-BFAR NBFTC areas. This investment will enable unrestricted access 
to the Phase 2 site, regardless of weather and tidal conditions. The first step to for this project 
is a detailed engineering design with corresponding tests of soil and other technical 
parameters.   

 
2. OBJECTIVE 

 

The project aims to rehabilitate the pond facilities of BFAR-NBFTC, specifically: 
 

A. To restore dike slopes and increase height of dikes and accordingly strengthen by a 

combination of back-filling and staking; in the following pond compartments and dikes: 
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i. Reservoir, Phase 3 Area 

ii. Housing perimeter dike 

iii. Water way, Phase 1 Area 

iv. Main water canal, Phase 1 Area 

v. Rearing Pond (RP) ɀ 3, Phase 1 Area 

vi. RP-2, Phase 1 Area;  

vii. RP-1, Phase 2 Area; 

viii.  Nursery ponds, Phase 1 Area; and 

ix. Rearing ponds 1-A and 1-B, Phase 2 Area. 
B. To excavate and achieve desired depth over shallow portions of the above-listed ponds. 

C. control infestation of dike borrowing Thallasina spp., and other burrowing crustaceans 

ÂÙ ÉÎÓÅÒÔÉÎÇ ÂÙ ÐÁÃËÉÎÇ Ï ȰÍÉÔÓÁÈÁÎȱ ÏÆ ($0% ÌÉÎÅÒ ɉ×ÈÉÃÈ ÁÌÓÏ ÐÒÅÖÅÎÔÓ ÓÅÅÐage) and 

application of benign agri-chemicals (i.e. calcium oxide and ammonium sulfate);  

D. Purchase pond modern pond aeration systems, namely roots blower and air-diffusers 

for pond operations. 

 

3. SCOPE OF WORK AND DETAILS 

 

A. This project is composed of the following works/services and goods: 

 

i. Engineering services  

- Provision and supervision of labor for the pond rehabilitation works. 

 

ii. Supply and delivery  of supplies, materials and implements needed for the pond 

rehabilitation works.  

 

ENGINEERING SERVICES: PROVISION AND SUPERVISION OF LABOR 

1.  Deploy local skilled pond workers, per existing sub-contracting GPPB rules for 

infrastructure type of projects (i.e. 50% of total cost); 

2. The volume of earth to be moved for dike filing and/or pond bottom excavation 

per identified/priority sections as determined by DA-BFAR NBFTC shall serve as 
the minimum basis work (see Annex 1, Items 1 to 12 and Annex 2.  Tabulated 

summary of pond rehab works, for details). DA-NBFTC estimated a total of 4,561 

cubic meters of pond soil will be moved in the pond rehab works.  

3. Pond and dike rehabilitation pertains to attaining the prescribed dimensions (i.e. 

height, slope, base and berms) of the specified portions of pond in Annex 1 and 2.  

4. Dike rehab activities includes:  

a) site preparation using markers and stakes;  

ÂɊ ÅÁÒÔÈ ÐÁÃËÉÎÇȾÓÅÁÌÉÎÇ ÏÆ ÄÁÍÁÇÅÄ ÐÏÒÔÉÏÎÓ ÏÒ ȰÐÁÇ-ÔÉÔÉÌÁÓȱȟ ÉÎ ÁÄÄÉÔÉÏÎȠ  

c) digging trenches (1.5 m deep, 0.5 m wide) along the length of the specified 

dikes to vertically imbed HDPE liner and back-ÆÉÌÌÉÎÇ ÏÆ ÓÏÉÌ ÏÒ ȰÐÁÇ-mÉÍÉÔÓÁȱȠ ÁÎÄȠ 

d) back-filling of soil and installation of B-ÎÅÔ ÍÅÓÈ ÁÎÄ ÂÁÍÂÏÏ ÓÕÐÐÏÒÔ ÏÒ ȰÐÁÇ-

ÉÉÓÔÁËÁȱ ÔÏ ÁÔÔÁÉÎ ÄÅÓÉÒÅÄ ÄÉËÅ ÓÌÏÐÅ ÏÒ ÓÈÁÐÅȢ )Î ÔÈÅ ÐÒÏÃÅÓÓ ÏÆ ÂÁÃË-filling, blocks 

ÏÆ ÐÏÎÄ ÓÏÉÌ ÁÒÅ ÒÅÍÏÖÅÄ ÆÒÏÍ ÐÏÎÄ ÂÏÔÔÏÍ Ï ȰÐÁÇ-ÂÁÂÁÌÁÔȱ ÁÎÄ ÕÓÅÄ ÉÎ ÔÈÅ ȰÐÁÇ-

ÉÉÓÔÁËÁȱ ÁÎÄȾÏÒ ȰÐÁÇ-ÔÉÔÉÌÁÓȱȢ  
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5. For monitoring, evaluation and costing purposes, dike rehab activities are 

grouped into:  

a) Pag-ÂÁÂÁÌÁÔȱȟ Ȱ0ÁÇ-ÔÉÔÉÌÁÓȱ ÁÔ Ȱ0ÁÇ-ÉÉÓÔÁËÁȱ ÁÓ ÐÁÃËÁÇÅ ÏÆ ×ÏÒË 

(measured/computed based on cubic meters of soil); and  

ÂɊ Ȱ0ag-ÍÉÍÉÔÓÁȱ ɉÍÅÁÓÕÒÅÄ ÉÎ ÌÉÎÅÁÒ ÍÅÔÅÒÓ ÄÉËÅɊȠ 

6. Noting further that cubic meters of soil in Item No 5, Letter A are not accounted 

ÓÅÐÁÒÁÔÅÌÙȢ !Ó ÓÕÃÈȟ Ȱ0ÁÇ-ÂÁÌÁÌÁÔȱ ÉÓ Á ÒÅÑÕÉÒÅÄ ÐÒÏÃÅÓÓ ÏÒ ÓÔÅÐ ÉÎ Ȱ0ÁÇ-ÉÉÓÔÁËÁȱ ÏÒ 

Ȱ0ÁÇ-ÔÉÔÉÌÁÓȱȢ  !Ô ÔÉÍÅÓȟ Ȱ0ÁÇ-ÔÉÔÉÌÁÓȱ ÉÓ ÎÅÅÄÅÄ ÐÒÉÏÒ ÔÏ ÃÏÍÐÌÅÔÉÎÇ Ȱ0ÁÇ-ÉÉÓÔÁËÁȱȢ  

4ÈÅ ÃÏÍÐÅÔÅÄ ×ÏÒË ÉÓ ÂÁÓÅÄ ÏÎ ÖÏÌÕÍÅ ÏÆ ÓÏÉÌ ÃÏÍÐÁÃÔÅÄ ÁÆÔÅÒ ÔÈÅ Ȱ0ÁÇ-ÉÉÓÔÁËÁȱȠ 
7. The volume of soil dug-ÏÕÔ ÉÎ ÔÈÅ ÐÒÏÃÅÓÓ ÏÆ Ȱ0ÁÇ-ÍÉÍÉÔÓÁȱ ÉÓ ÎÏÔ ÃÏÎÓÉÄÅÒÅÄ ÏÒ 

evaluated per cubic meter, since this step is necessary to effectively lay the HDPE 

liner in vertical position;  

8. Application of agri-chemicals (i.e. calcium oxide and ammonium sulfate) will be 

done by DA-BFAR NBFTC staff;  

9. Accounting and evaluation of completed works shall be made on daily basis.  

 

LIST OF EQUIPMENTS FOR PROVISION AND SUPERVISION OF LABOR 

QTY UNIT ITEMS DESCRIPTION / SPECIFICATION 
6 Set Digging blade, shovel, hoe, bolo, pontoon etc. 
3 Set Field tape measure, pegs and guy-lines  

 

SUPPLY AND DELIVERY OF SUPPLIES, MATERIALS AND IMPLEMENTS NEEDED FOR THE 

POND REHABILITATION WORKS  

1. Detailed computation of material and labor requirements is presented in Annex 3 

 

4. DELIVERABLES 

 

A. Rehabilitated dikes, 1, 832 meters fitted with HDPE anti-seepage liner and not less than 

3, 500 meters of dike treated with anti-borrowing pest control agent;  

B. Reinforced dikes and water ways of not less than 1, 377 meters,  per specified slopes 

and heights, with reinforcements using bamboo stakes with net mesh;  

C. Desilting and leveling of bottom of specified ponds; and 

D. Delivery of pond aerator systems. 

 

5. CONTACTOR/SUPPLIER QUALIFICATIONS 

0. The Contractor/Supplier must have the competence to implement and support the 

project.  

1. The Contractor is expected to provide salary of field workers on weekly basis. 

2. Similar projects includes design, construction, repair/rehabilitation permanent or 

non- structures; 

  

6. WARRANTY AND RETENTION 

 
7. PLACE OF DELIVERY AND TIMING OF IMPLEMENTATION 
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1. All items shall be delivered at DA-BFAR NBFTC, Palsabangon, Pagbilao, Quezon 

Province; 

2. Pond rehabilitation shall commence upon the start of Dry Season over the site, or on 

March 1, 2021 the latest and must be completed by May 30, 2021, the latest. 

3. DA-BFA NBFTC shall not provide housing support to staff/workers of the Service 

Provider/Supplier.  

 

4. PROJECT COST 

 
 The project will have Approved Budget for the Contract of Php. 1,969,449.00, including all 
taxes, applicable permits, licenses and clearances, for the project mentioned above. 
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R
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1 Phase 3 

Reservoi

r 

1 Inner bank along 

NPs  

220 1 Non

e 

242 Reservo

ir side 

220 Non

e 

    2 Nipa back-part 72 0.5 1 118.8 Reservo

ir side 

72 Non

e 

    3 Entrace via 

bridge 

44 1 Non

e 

  None None Non

e 

2 Housing 

perimete

r dike 

1 From the Guard 

House to 

drainage along 

Ramos Farm 

236.5 0.12

5 

0.5 162.59375 Selected 

portion 

70.95 Non

e 

                
 

    

3 Phase 1, 

Drainage 

along 

Ramos 

Farm 

1 From Training 

Dorm to Farm 

house, along 

Ramos Farm 

363 0.5 1 598.95 None None 345 

4 Phase 1, 

Main 

Water 

canal 

1 Right bank, 

along RP1 to 3 

336 1.5 1.5 1108.8 Canal 

side 

336 336 

    2 Left bank, along 

NP and TPs 

262.5 1.5 1.5 866.25 Canal 

side 

262.5 262.

5 

5 Phase 1, 

RP-3 

1 Pond side bank 

opposite  Main 

water canal 

273.9 0.37

5 

1.25 489.59625 Pond 

side 

273.9 Non

e 

6 Phase 1, 

RP-2 

1 In between RP 3 

and RP 2 

101.97 0.37

5 

1 154.22962

5 

RP 3 

side 

101.9

7 

102 
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    2 In between RP2 

and RP 1 

88.22 0.37

5 

1 133.43275 No 

staka 

None 88.2

2 

7 Phase 1, 

TP 1 

1 In-between TP1 

and TP2 

135   0.75 101.25 No 

staka 

None 135 

8 Phase 1, 

TP 2 

1 In-between TP2 

and NPs 

105   0.75 78.75 No 

staka 

None 105 

9 Phase 1, 

NP 4, 5 

and 6 

1 Along secondary 

canal 

125   0.75 93.75 No 

staka 

None 125 

    2 In between NP 

4, 5 and 6 

60   0.75 45 No 

staka 

None 60 

10 Phase 1, 

NP, 1 2 

and 3 

1 Along secondary 

canal 

100   0.75 75 No 

staka 

None 100 

    2 In between NP 

1, 2 and 3 

65   0.75 48.75 No 

staka 

None 65 

    3 Between NPs 

and RP 4 

108   0.75 81 No 

staka 

None 108 

11 Phase 2-

RP 1 

1 Bank parallel to 

VPs and corner  

107.97

6 

  1 118.7736 None None Non

e 

    2 Portion along 

collapsed gate 

by the river 

40.15   1 44.165 None None Non

e 
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MATERIALS FOR POND REHABILITATION  

Unit Specifications  Quantity  

 A. Agri -supplies   

Lengths 1. Bamboo "Tinik", 10 m per length or piece  1,882  

Meter 2. B-net;  Single width, used  376  

Meter 3. B-net Double width, new  1,106  

Kg 4. Monoline No. 160  123  

Kg 5. Ammonium sulfate  100  

Kg 6. Burnt lime (calcium oxide)  500  

 B.Engineering supplies  

Meter 1. Air diffuser (Aerotube brand)  120  

Piece 2. Aerotube fittings  60  

Piece 3. Vortex blower, (Hailea 185-G brand )  6  

Piece 4. Timer swtich, 220V AC 2500W, 15 A  6  

Roll 5.HDPE liner, 0.5 mm thick, 7 m x 150 m per roll  3  

 
 
 
I hereby certify that the statement of compliance to the foregoing technical 
specifications are true and correct, otherwise, if found to be false either during bid 
evaluation or post qualification, the same shall give rise to automatic disqualification 
of our bid.  
 
 
 
______________________________               ______________________________                 ___________________ 
      Name of Company                Signature over Pr inted Name of                  Date 

                                                                 Authorized Representative  
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Section VII. Drawings 
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Item 1. Phase 3 Reservoir, Section 1 

 

 

Item 1. Phase 3 Reservoir, Section 2 
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Item 2. Housing Perimeter dike 

 

 

Item 1. Phase 3, Reservoir Section 3 
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Item 4. Phase 1. Main Canal Section 1 

 

Item 3. Phase 1 Waterway along Ramos Farm 
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Item 4. Phase 1 Main Canal Section 2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Item 5. Phase 1, RP-3  

 

 
















