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BpaAR

Republic of the Philippines
Department of Agriculture
Bureau of Fisheries and Aquatic Resources

BIDS AND AWARDS COMMITTEE OFFICE
2/F Fisheries Bldg. Complex, BPI Compound, Brgy. Vasra, Visayas Ave., Quezon City, Philippines

Tel. No.: +02. 332. 4661

website: www.bfar.da.gov.ph

e-mail: bac.eps@bfar.da.gov.ph

SUPPLEMENTAL BID BULLETIN NO. 1

SUBJECT BID REFERENCE NO. 2022-53 ENTITLED “SUPPLY AND DELIVERY
OF NETWORK PERIPHERALS AND LICENSES FOR BFAR MAIN &
ANNEX BUILDING".
A. AMMENDMENT
FROM TO

Section V. Special Conditions of Contract
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Spare Parts -

Lot1

License:

Delivery, activation, and testing period of five (5)
calendar days from receipt of Notice to Proceed
(NTP) by the winning bidder.

Hardware:

Delivery, installation, and testing period of ferty-
five-{45) calendar days from receipt of Notice to
Proceed (NTP) by the winning bidder.

Section V. Special Conditions of Contract
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Spare Parts -

Lot1

License:

Delivery, activation, and testing period of five
(5) calendar days from receipt of Notice to
Proceed (NTP) by the winning bidder.

Hardware:

Delivery, installation, and testing period of
ninety (90) calendar days from receipt of
Notice to Proceed (NTP) by the winning
bidder.

Section VI. Schedule of Requirements
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Section VI. Schedule of Requirements
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I{\](())T DESCRIPTION |QUANTITY| WE]I)I'IEI;‘SIYBEII?)IIE:V]%HS I;\](:)T DESCRIPTION |QUANTITY| W;:I%SIYI\I/.:II({)?\%HS
License: License:
Delivery, Delivery,
activation, and activation, and
“INTERNAL testing period of “INTERNAL testing period of
NETWORK five (5) calendar NETWORK five (5) calendar
1 FIREWALL 1lot |days from receipt | 1 FIREWALL 11lot |days from receipt
LICENSE AND of Notice to LICENSE AND of Notice to
PERIPHERALS” Proceed (NTP) by PERIPHERALS” Proceed (NTP) by
the winning the winning
bidder. bidder.
Hardware:
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Hardware:

Delivery,
installation, and
testing period of
forty-five—(45)
calendar days
from receipt of
Notice to Proceed
(NTP) by the
winning bidder.

Delivery,
installation, and
testing period of
ninety (90)
calendar days
from receipt of
Notice to Proceed
(NTP) by the
winning bidder.

VII. TECHNICAL SPECIFICATIONS
Page 35

LetNe—1: “SUPPLY AND DELIVERY OF NETWORK

VII. TECHNICAL SPECIFICATIONS
Page 35

Lot Nos. 1 & 2: “SUPPLY AND DELIVERY OF

PERIPHERALS AND LICENSES FOR NETWORK PERIPHERALS
BFAR MAIN & ANNEX BUILDING” AND LICENSES FOR BFAR
MAIN & ANNEX BUILDING”
TFerm of Reference Terms of Reference
Page 41-42 Page 41-42

VIII. SCHEDULE OF DELIVERY

LEIGENSES:
Lot 1

Delivery, activation, and testing period of five (5)
calendar days from the receipt of Notice to
Proceed (NTP) by the winning bidder.

Lot2

Delivery, activation, and testing period of ferty-
five-{45)-calendar days from the receipt of Notice
to Proceed (NTP) by the winning bidder.

HARDWARE:
Lots 1 &2

Delivery, installation, and testing period of forty-
five (45) calendar days from the receipt of Notice
to Proceed (NTP) by the winning bidder.

VIII. SCHEDULE OF DELIVERY

Lot1
License:

Delivery, activation, and testing period of five
(5) calendar days from the receipt of Notice to
Proceed (NTP) by the winning bidder.

Hardware:

Delivery, activation, and testing period of
ninety (90) calendar days from the receipt of
Notice to Proceed (NTP) by the winning bidder.

Lot 2

License and Hardware:

Delivery, installation, and testing period of
forty-five (45) calendar days from the receipt of
Notice to Proceed (NTP) by the winning bidder.

****nothing follows****

All other portions of the Bidding Documents affected by these amendments shall be made

to conform the same.
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Amendments/inclusions/clarifications made herein shall be considered an integral part
of the Bidding Documents.

The changes made in the Philippine Bidding Documents (6t Edition, July 2020) are
deemed integrated with the terms and conditions for this project.

For further inquiries, please coordinate/call the Bids and Awards Committee Secretariat
at Tel. No. 8332-4661.

Please be guided accordingly.

(Sgd.) MR. NAPOLEON SALVADOR J. LAMARCA
Vice-Chairperson, Bids and Awards Committee
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